

JC Contract Item Master - Detail

Contract: XY714 MILL & PAVE KENT COUNTY XY7145177

<u>PHASE CODES</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>QUANTITY</u>	<u>UNIT PRICE</u>	<u>CONTRACT AMOUNT</u>
1001	PRICE ADJUSTMENT FOR DIESEL FUEL	EA	25,000.00	1.00	25,000.00
1002	5" YELLOW PVMNT MRKG PAINT	LF	45,000.00	0.80	36,000.00
1003	5" WHITE PVMNT MRKG PAINT	LF	45,000.00	0.80	36,000.00
1004	24" WHITE PVMNT MRKG PAINT	LF	600.00	1.60	960.00
1005	5" YELLOW REM PVMNT LINE MRKGS	LF	5,000.00	1.00	5,000.00
1006	5" WHITE REM PVMNT LINE MRKGS	LF	1,000.00	1.00	1,000.00
1007	24" WHITE REM PVMNT LINE MRKGS	LF	500.00	3.00	1,500.00
1008	REMOVAL OF REM PVMNT MRKG LINES - ANY WIDTH	LF	6,500.00	0.65	4,225.00
1009	MAINTENANCE OF TRAF	DYS	60.00	2,000.00	120,000.00
1010	ASP FOR MAINTENANCE OF TRAF	TON	60.00	0.01	0.60
1011	ARROW PANEL	DYS	15.00	0.01	0.15
1012	TEMP TRAF SIGNS HI PERF WIDE ANGLE RETROREFL SHTG	SF	1,200.00	10.30	12,360.00
1013	FLAGGER	HRS	1,400.00	50.00	70,000.00
1014	PORTABLE VARIABLE MESSAGE SIGN	DYS	150.00	45.00	6,750.00
1015	PROTECTION VEHICLE	DYS	10.00	0.01	0.10
1016	MOBILIZATION	LS	0.00	0.00	90,000.00
5001	SNOPL RAISED PVMNT MRKR W/ PLAS HOLDER & 1-WAY LEN	EA	200.00	32.00	6,400.00
5002	SNOPL RAISED PVMNT MRKR W/ PLAS HOLDER & 2-WAY LEN	EA	600.00	32.00	19,200.00
5003	SP ASP MIX 9.5MM FOR SURFACE PG 64S-22 L2	TON	16,500.00	75.25	1,241,625.00
5004	SP ASP MIX 9.5MM FOR WEDGE/LEVEL PG 64S-22 L2	TON	1,500.00	69.60	104,400.00
5005	SP ASP MIX 12.5MM FOR SURFACE PG 64S-22 L2	TON	3,000.00	72.30	216,900.00
5006	GAP-GRADED ASP MIX 12.5MM FOR SURFACE PG 64E-22 L5	TON	1,500.00	76.00	114,000.00
5007	SP ASP MIX 12.5MM FOR PTCHING UP TO 3"ES PG 64S-22	TON	2,000.00	118.00	236,000.00
5008	SP ASP MIX 19.0MM FOR BASE PG 64S-22 L2	TON	500.00	0.01	5.00
5009	SP ASP MIX 19.0MM FOR FULL-DPTH PTCH PG 64S-22 L2	TON	500.00	131.00	65,500.00
5010	SP ASP MIX 19.0MM FOR PARTIAL-DPTH PTCH PG 64S-22	TON	900.00	131.00	117,900.00
5011	PRICE ADJUSTMENT FOR ASP BINDER	EA	55,000.00	1.00	55,000.00
5012	PAYMENT ADJUSTMENT FOR PVMNT DENSITY	EA	65,000.00	1.00	65,000.00
5013	PAYMENT ADJUSTMENT FOR ASP MIXTURE	EA	65,000.00	1.00	65,000.00
5014	FINE MILL ASP PVMNT 0"-1" DPTH	SY	18,000.00	1.25	22,500.00
5015	FINE MILL ASP PVMNT 1"-2.5" DPTH	SY	120,000.00	0.90	108,000.00
5016	PVMNT SURFACE PROFILE PAY ADJUSTMENT	EA	48,000.00	1.00	48,000.00
5017	5" WHITE CONTRAST PVMNT MRKG TAPE	LF	1,800.00	0.01	18.00
5018	5" WHITE THERMO PVMNT MRKGS	LF	5,000.00	0.95	4,750.00
5019	5" YELLOW THERMO PVMNT MRKGS	LF	2,500.00	0.95	2,375.00
5020	10" WHITE THERMO PVMNT MRKGS	LF	600.00	1.90	1,140.00
5021	5" WHITE 40 MIL HI BINDER THERMO PVMNT MRKGS	LF	180,000.00	0.01	1,800.00
5022	5" YELLOW 40 MIL HI BINDER THERMO PVMNT MRKGS	LF	180,000.00	0.01	1,800.00
5023	10" WHITE 40 MIL HI BINDER THERMO PVMNT MRKGS	LF	18,000.00	0.80	14,400.00
5024	5" WHITE PREF THERMO PVMNT MRKG LINES	LF	600.00	3.70	2,220.00
5025	12" WHITE PREF THERMO PVMNT MRKG LINES	LF	1,200.00	9.25	11,100.00
5026	24" WHITE PREF THERMO PVMNT MRKG LINES	LF	1,200.00	16.00	19,200.00
5027	WHITE PREF THERMO PVMNT MRKG LEGENDS & SYMBS	SF	504.00	20.70	10,432.80
5028	BIKE LANE PREF THERMO PVMNT MRKG WITH ARROW	SF	144.00	31.50	4,536.00
5029	SHARED BIKE LANE PREF THERMO PVMNT MRKG	SF	72.00	29.40	2,116.80
5030	REMOVAL OF EXISTSNOPPL RPM LENS & HOLDER - ANY TY	EA	750.00	2.00	1,500.00
5031	REM OF EXISTPVMNT MRKG LINES ANY WIDTH	LF	900.00	1.05	945.00
5032	REM OF EXIST PVMNT MRKG LETTERS SYMBS ARROWS & NOS	SF	120.00	2.50	300.00
5033	PLAIN PORTLAND CEMENT CONCRETE PVMNT TY I REPAIRS	SY	60.00	0.01	0.60
5034	RUMBLE STRIPS	LF	3,600.00	0.45	1,620.00
5035	VARIABLE DPTH PTCHING USING GAB COURSE	TON	100.00	0.01	1.00
5036	SP ASP MIX 12.5MM FOR BRIDGE APPROACHES PG 64S-22	TON	300.00	0.01	3.00

JC Contract Item Master - Detail

Contract: XY714 MILL & PAVE KENT COUNTY XY7145177

<u>PHASE CODES</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>QUANTITY</u>	<u>UNIT PRICE</u>	<u>CONTRACT AMOUNT</u>
6001	CENTERLINE RUMBLE STRIPS	LF	3,600.00	0.45	1,620.00
6002	SHOULDER RUMBLE STRIPS	LF	7,200.00	0.45	3,240.00
7001	PLACING FURNISHED TOPSOIL FOR GRADING ADJUSTMENT	CY	300.00	50.00	15,000.00
7002	TURFGRASS ESTABLISHMENT	SY	7,200.00	0.65	4,680.00
7003	REFERTILIZING	SY	7,200.00	0.35	2,520.00
8001	ADJUST EXISTING HANDHOLE	EA	2.00	0.01	0.02
8002	3" SCHEDULE 80 RIGID PVC CONDUIT-BORED	LF	30.00	0.01	0.30
8003	3" SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED	LF	30.00	0.01	0.30
8004	1" LIQ TGT FLEX NON-METALLIC CONDUIT FOR DETEC SL	LF	30.00	0.01	0.30
8005	MICROLOOP PROBE 500 FOOT LEAD IN CABLE	EA	3.00	0.01	0.03
8006	MICROLOOP PROBE 1000 FOOT LEAD IN CABLE	EA	3.00	0.01	0.03
8007	LOOP WIRE ENCASED IN FLEXIBLE TUBING (NO14 AWG)	LF	600.00	0.01	6.00
8008	SAW CUT FOR SIGNAL (LOOP DETECTOR)	LF	240.000	0.01	2.40

Total for Contract XY714 : 3,001,553.43